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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1

     CALL ORDER   : 003                     CONTRACT ID : 29-200-17.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 08/18/09                DISTRICT    : N2

     STATE/FEDERAL AID NO: ERRA-2009(22)    CONTRACT TIME :   89  CALENDAR DAYS

     CONTRACT DESCRIPTION :                RURAL(UNDER 5,000 POPULATION)                   PROJECT(S) : ERRA-2009(22)

     THIS PROJECT IS FUNDED UNDER THE AMERICAN RECOVERY AND

     REINVESTMENT ACT OF 2009.  FURTHER INFORMATION IS AVAILABLE

     AT OUR WEBSITE; WWW.DELDOT.GOV.

     THIS PROJECT INVOLVES THE CONSTRUCTION OF A MULTI-USE

     RECREATIONAL TRAIL FACILITY ALONG AN ABANDON RAILROAD

     CORRIDOR STARTING AT A TIE IN POINT NEAR RT. 273, CROSSING

     BOULDIN BLVD. AND AND HEADING NORTH TO AN AREA NEAR THE

     SUBURBAN LITTLE LEAGUE FACILITY.MORE SPECIFICALLY THE

     PROJECT INCLUDES THE CONSTRUCTION OF THE TRAIL, TRAFFIC

     CALMING FEATURES ALONG BOULDIN BLVD.,SIGNAL

     MODIFICATION,STREETLIGHTING, SIGNAGE, SITE AMENITIES AND

     DRAINAGE.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 09/17/09 to vendor DIAMOND MATERIALS LLC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     1,056,331.34    168.4886% 100.0000%

   1    DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801                     $       626,945.32    100.0000%  59.3512%

   2    GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711                    $       683,294.00    108.9878%  64.6856%

   3    STRIPE-A-LOT, INC., 55 GERMAY DRIVE, WILMINGTON, DE, 19804                       $       764,593.26    121.9553%  72.3820%

   4    A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331                 $       778,557.99    124.1828%  73.7040%

   5    EASTERN STATES CONST SERV, 702 FIRST STATE BLVD, WILMINGTON, DE, 19804           $       782,811.25    124.8612%  74.1066%

   6    MERIT CONSTRUCTION ENGINEERS, PO BOX 651, NEW CASTLE, DE, 19720                  $       782,898.60    124.8751%  74.1149%

   7    GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720              $       804,473.70    128.3164%  76.1573%

   8    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $       841,577.95    134.2347%  79.6699%

   9    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $       898,545.10    143.3211%  85.0628%

                       DIXIE CONST COMPANY,  INC.                                                          IRREGULAR

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   NCC INDUSTRIAL TRACK GREENWAY

                                          |                             |                             |

0010 201000                          LUMP |   20000.00000       20000.00|   14500.00000       14500.00|   10000.00000       10000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                1080.000  CY   |      15.90357       17175.86|      14.79000       15973.20|      15.00000       16200.00

  EXCAVATION AND EMBANKMENT               |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1

     CALL ORDER   : 003                     CONTRACT ID : 29-200-17.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 08/18/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0030 209001                 784.000  CY   |      18.30675       14352.49|      16.30000       12779.20|      21.00000       16464.00

  BORROW, TYPE A                          |                             |                             |

0040 211002                 190.000  LF   |       5.38248        1022.67|       5.43000        1031.70|       3.00000         570.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

  (GUARDRAIL)                             |                             |                             |

0050 212000                  53.000  CY   |      20.82120        1103.52|      22.18000        1175.54|      12.00000         636.00

  UNDERCUT EXCAVATION                     |                             |                             |

0060 251501               19702.000  LF   |       1.43880       28347.24|       1.15000       22657.30|       1.20000       23642.40

  SILT FENCE                              |                             |                             |

0070 302007                2012.000  CY   |      34.36981       69152.06|      34.20000       68810.40|      28.00000       56336.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0080 401654                  85.000  TON  |      96.61964        8212.67|      64.47000        5479.95|      63.00000        5355.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22                     |                             |                             |

0090 401663                 115.000  TON  |      78.88262        9071.50|      64.47000        7414.05|      60.00000        6900.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0100 401705                1874.000  TON  |      61.93474      116065.70|      60.30000      113002.20|      69.00000      129306.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0110 401708                 578.000  TON  |      67.17678       38828.18|      60.27000       34836.06|      64.00000       36992.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0120 605576                   3.000  EACH |    1200.00000        3600.00|     935.00000        2805.00|     500.00000        1500.00

  BICYCLE RACK                            |                             |                             |

0130 701010                 739.000  LF   |      19.47676       14393.33|      15.75000       11639.25|      17.00000       12563.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0140 701011                  78.000  LF   |      30.58400        2385.55|      18.40000        1435.20|      25.00000        1950.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0150 705001                 160.000  SF   |       6.82972        1092.76|      12.22000        1955.20|       5.00000         800.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0160 705002                 213.000  SF   |       9.04631        1926.86|      13.80000        2939.40|       6.50000        1384.50

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0170 705519                 211.000  SF   |       9.47440        1999.10|      20.10000        4241.10|      20.00000        4220.00

  PATTERNED PORTLAND CEMENT CONCRETE      |                             |                             |

  SIDEWALK, 6"                            |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1

     CALL ORDER   : 003                     CONTRACT ID : 29-200-17.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 08/18/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0180 705520                 100.000  SF   |      30.86934        3086.93|      26.25000        2625.00|      25.00000        2500.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0190 713500               26919.000  SY   |      10.00000      269190.00|       0.70000       18843.30|       1.32000       35533.08

  GEOTEXTILE, STABILIZATION, SPECIAL      |                             |                             |

0200 720050                 161.000  LF   |      30.91730        4977.69|      17.80000        2865.80|      19.00000        3059.00

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 |                             |                             |

0210 720053                   1.000  EACH |     891.00000         891.00|     829.50000         829.50|     790.00000         790.00

  GUARDRAIL OVER CULVERTS, TYPE 1         |                             |                             |

0220 720055                  38.000  LF   |      45.60444        1732.97|      35.70000        1356.60|      34.00000        1292.00

  CURVED GUARDRAIL SECTION                |                             |                             |

0230 720527                1300.000  EADY |       0.36904         479.75|       0.14000         182.00|       0.40000         520.00

  PLASTIC DRUMS                           |                             |                             |

0240 720532                   2.000  EACH |    1336.63750        2673.28|     840.00000        1680.00|    1000.00000        2000.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0250 720534                   3.000  EACH |    5854.42466       17563.27|    2448.80000        7346.40|    3250.00000        9750.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0260 720552                  12.000  EACH |      20.08474         241.02|      20.85000         250.20|      18.00000         216.00

  REFLECTOR PANELS                        |                             |                             |

0270 720556                   8.000  EACH |     449.43040        3595.44|      42.00000         336.00|     200.00000        1600.00

  BOLLARD                                 |                             |                             |

0280 720567                 551.000  LF   |      19.50804       10748.93|      19.20000       10579.20|      18.00000        9918.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0290 720585                   2.000  EACH |    2595.95091        5191.90|    2100.00000        4200.00|    2000.00000        4000.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  1                                       |                             |                             |

0300 726001                   1.000  EACH |     701.63659         701.64|     682.50000         682.50|     715.00000         715.00

  END ANCHORAGE                           |                             |                             |

0310 727510                1075.000  LF   |      25.00000       26875.00|      26.20000       28165.00|      42.00000       45150.00

  WOOD RAIL FENCE                         |                             |                             |

0320 732002               17060.000  SY   |       4.50859       76916.55|       2.80000       47768.00|       3.00000       51180.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0330 734013               17060.000  SY   |       0.24654        4205.97|       0.35000        5971.00|       0.24000        4094.40

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0340 735533                6852.000  SY   |       2.02447       13871.67|       1.50000       10278.00|       1.65000       11305.80

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0350 735534               10208.000  SY   |       0.70164        7162.34|       0.32000        3266.56|       0.55000        5614.40

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1

     CALL ORDER   : 003                     CONTRACT ID : 29-200-17.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 08/18/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0360 742508                1080.000  HOUR |      29.52000       31881.60|      29.52000       31881.60|      29.52000       31881.60

  FLAGGER, NEW CASTLE COUNTY, FEDERAL     |                             |                             |

0370 742517                 216.000  HOUR |      42.80000        9244.80|      42.80000        9244.80|      42.80000        9244.80

  FLAGGER, NEW CASTLE COUNTY, FEDERAL,    |                             |                             |

  OVERTIME                                |                             |                             |

0380 743003                  78.000  EADY |      25.72187        2006.31|      13.49000        1052.22|      15.00000        1170.00

  ARROWPANELS, TYPE C                     |                             |                             |

0390 743501                 560.000  EADY |       1.04372         584.48|       0.53000         296.80|       1.00000         560.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0400 743504                  17.000  EACH |     143.80474        2444.68|     140.60000        2390.20|     125.00000        2125.00

  WARNING SIGNS                           |                             |                             |

0410 743507                3125.000  LFDY |       0.50000        1562.50|       1.05000        3281.25|       0.25000         781.25

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0420 743525                 570.000  EADY |       2.97026        1693.05|       1.16000         661.20|       0.75000         427.50

  TEMPORARY WARNING SIGNS                 |                             |                             |

0430 743537                 100.000  EADY |      68.53180        6853.18|      40.00000        4000.00|     100.00000       10000.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0440 744520                   6.000  EACH |     755.20034        4531.20|     661.50000        3969.00|     795.00000        4770.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0450 744523                   1.000  EACH |    1167.64035        1167.64|    1029.00000        1029.00|     980.00000         980.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0460 745527                 383.000  LF   |      12.68777        4859.42|       7.30000        2795.90|      11.00000        4213.00

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0470 745528                 137.000  LF   |       8.61640        1180.45|       4.40000         602.80|      10.00000        1370.00

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0480 745542                 303.000  LF   |      26.37389        7991.29|      25.20000        7635.60|      24.00000        7272.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0490 745544                 141.000  LF   |       9.71311        1369.55|       4.45000         627.45|      10.00000        1410.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0500 745545                  60.000  LF   |       6.39026         383.42|       5.25000         315.00|       5.00000         300.00

  INSTALLATION OF CONDUIT ON WOOD POLE    |                             |                             |

0510 745546                  26.000  LF   |      14.00000         364.00|       6.30000         163.80|       6.00000         156.00

  INSTALLATION OF CONDUIT ON STRUCTURE    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1

     CALL ORDER   : 003                     CONTRACT ID : 29-200-17.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 08/18/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0520 745547                   9.000  LF   |       3.11143          28.00|       4.20000          37.80|       4.00000          36.00

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

0530 746614                 100.000  CF   |      32.40000        3240.00|      31.50000        3150.00|      38.00000        3800.00

  POLE BASE EXTENSION                     |                             |                             |

0540 746847                   1.000  EACH |    2346.45644        2346.46|    2089.50000        2089.50|    2400.00000        2400.00

  POLE BASE, TYPE 3                       |                             |                             |

0550 746850                   2.000  EACH |     868.83451        1737.67|     680.40000        1360.80|     690.00000        1380.00

  POLE BASE, TYPE 4                       |                             |                             |

0560 747506                   1.000  EACH |    1015.15063        1015.15|     840.00000         840.00|     800.00000         800.00

  CABINET BASE                            |                             |                             |

0570 748015                 246.000  SF   |       8.36781        2058.48|       5.25000        1291.50|       5.00000        1230.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0580 748019                4450.000  LF   |       0.38159        1698.08|       0.32000        1424.00|       0.30000        1335.00

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0590 748027                 276.000  LF   |       2.33959         645.73|       5.25000        1449.00|       5.00000        1380.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

0600 748506                3613.000  LF   |       1.13820        4112.32|       0.63000        2276.19|       0.60000        2167.80

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0610 748541                 103.000  LF   |       5.00000         515.00|      21.00000        2163.00|      20.00000        2060.00

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, 4"                   |                             |                             |

0620 749687                  23.000  EACH |      60.00000        1380.00|      52.50000        1207.50|      75.00000        1725.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0630 758000                  63.000  SY   |      26.54455        1672.31|      55.00000        3465.00|      18.00000        1134.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0640 760507                8927.000  SYIN |       1.46353       13064.93|       0.80000        7141.60|       0.80000        7141.60

  PROFILE MILLING, HOT-MIX                |                             |                             |

0650 762001                1322.000  LF   |       2.16702        2864.80|       1.50000        1983.00|       1.70000        2247.40

  SAW CUTTING, HOT MIX                    |                             |                             |

0660 763000                          LUMP |   50000.00000       50000.00|   12000.00000       12000.00|   25389.47000       25389.47

  INITIAL EXPENSE                         |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1

     CALL ORDER   : 003                     CONTRACT ID : 29-200-17.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 08/18/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0670 763500                          LUMP |   15000.00000       15000.00|   16000.00000       16000.00|   10000.00000       10000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0680 763501                          LUMP |   52000.00000       52000.00|    9000.00000        9000.00|   15000.00000       15000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0690 763566                   3.000  EACH |    2000.00000        6000.00|    1200.00000        3600.00|     650.00000        1950.00

  BENCH                                   |                             |                             |

0700 763577                   3.000  EACH |    5000.00000       15000.00|    4000.00000       12000.00|    2800.00000        8400.00

  KIOSK, TYPE 1                           |                             |                             |

0710 763597                  40.000  HOUR |     125.00000        5000.00|     115.50000        4620.00|      75.00000        3000.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $     1,056,331.34|           $       626,945.32|           $       683,294.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     1,056,331.34|           $       626,945.32|           $       683,294.00

====================================================================================================================================

     DBE GOALS                             |                 12        %|                  16        %|                  16        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1

     CALL ORDER   : 003                     CONTRACT ID : 29-200-17.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 08/18/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |STRIPE-A-LOT INC/APS         |A-DEL CONSTRUCTION CO INC    |EASTERN STATES CONST SERV

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   NCC INDUSTRIAL TRACK GREENWAY

                                          |                             |                             |

0010 201000                          LUMP |    5500.00000        5500.00|   17000.00000       17000.00|   45000.00000       45000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                1080.000  CY   |      20.00000       21600.00|      20.20000       21816.00|      20.00000       21600.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 209001                 784.000  CY   |      35.00000       27440.00|      25.50000       19992.00|      25.00000       19600.00

  BORROW, TYPE A                          |                             |                             |

0040 211002                 190.000  LF   |       5.50000        1045.00|       5.00000         950.00|       5.00000         950.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

  (GUARDRAIL)                             |                             |                             |

0050 212000                  53.000  CY   |      30.00000        1590.00|      30.30000        1605.90|      30.00000        1590.00

  UNDERCUT EXCAVATION                     |                             |                             |

0060 251501               19702.000  LF   |       1.90000       37433.80|       1.40000       27582.80|       0.75000       14776.50

  SILT FENCE                              |                             |                             |

0070 302007                2012.000  CY   |      37.28000       75007.36|      38.00000       76456.00|      38.00000       76456.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0080 401654                  85.000  TON  |      93.50000        7947.50|      71.00000        6035.00|      65.00000        5525.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22                     |                             |                             |

0090 401663                 115.000  TON  |      81.50000        9372.50|      60.00000        6900.00|      65.00000        7475.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0100 401705                1874.000  TON  |      71.75000      134459.50|      64.50000      120873.00|      63.00000      118062.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0110 401708                 578.000  TON  |      66.60000       38494.80|      66.25000       38292.50|      70.00000       40460.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0120 605576                   3.000  EACH |     550.00000        1650.00|    1650.00000        4950.00|    1500.00000        4500.00

  BICYCLE RACK                            |                             |                             |

0130 701010                 739.000  LF   |      16.50000       12193.50|      15.00000       11085.00|      17.50000       12932.50

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0140 701011                  78.000  LF   |      16.70000        1302.60|      35.00000        2730.00|      30.00000        2340.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0150 705001                 160.000  SF   |       8.00000        1280.00|       5.00000         800.00|       6.50000        1040.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1

     CALL ORDER   : 003                     CONTRACT ID : 29-200-17.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 08/18/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |STRIPE-A-LOT INC/APS         |A-DEL CONSTRUCTION CO INC    |EASTERN STATES CONST SERV

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0160 705002                 213.000  SF   |       8.00000        1704.00|       6.50000        1384.50|       7.50000        1597.50

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0170 705519                 211.000  SF   |      18.00000        3798.00|      11.50000        2426.50|      13.00000        2743.00

  PATTERNED PORTLAND CEMENT CONCRETE      |                             |                             |

  SIDEWALK, 6"                            |                             |                             |

0180 705520                 100.000  SF   |      27.50000        2750.00|      34.00000        3400.00|      45.00000        4500.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0190 713500               26919.000  SY   |       1.50000       40378.50|       1.06000       28534.14|       1.00000       26919.00

  GEOTEXTILE, STABILIZATION, SPECIAL      |                             |                             |

0200 720050                 161.000  LF   |      28.60000        4604.60|      20.25000        3260.25|      20.00000        3220.00

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 |                             |                             |

0210 720053                   1.000  EACH |     990.00000         990.00|     850.00000         850.00|     825.00000         825.00

  GUARDRAIL OVER CULVERTS, TYPE 1         |                             |                             |

0220 720055                  38.000  LF   |      27.50000        1045.00|      36.25000        1377.50|      35.00000        1330.00

  CURVED GUARDRAIL SECTION                |                             |                             |

0230 720527                1300.000  EADY |       0.44000         572.00|       0.45000         585.00|       1.00000        1300.00

  PLASTIC DRUMS                           |                             |                             |

0240 720532                   2.000  EACH |    1100.00000        2200.00|     950.00000        1900.00|    1050.00000        2100.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0250 720534                   3.000  EACH |    3575.00000       10725.00|    3500.00000       10500.00|    3400.00000       10200.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0260 720552                  12.000  EACH |      19.80000         237.60|      16.15000         193.80|      20.00000         240.00

  REFLECTOR PANELS                        |                             |                             |

0270 720556                   8.000  EACH |     550.00000        4400.00|     450.00000        3600.00|     750.00000        6000.00

  BOLLARD                                 |                             |                             |

0280 720567                 551.000  LF   |      27.50000       15152.50|      15.25000        8402.75|      20.00000       11020.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0290 720585                   2.000  EACH |    2750.00000        5500.00|    2150.00000        4300.00|    2100.00000        4200.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  1                                       |                             |                             |

0300 726001                   1.000  EACH |     825.00000         825.00|     775.00000         775.00|     750.00000         750.00

  END ANCHORAGE                           |                             |                             |

0310 727510                1075.000  LF   |      44.00000       47300.00|      40.00000       43000.00|      44.00000       47300.00

  WOOD RAIL FENCE                         |                             |                             |

0320 732002               17060.000  SY   |       3.50000       59710.00|       6.00000      102360.00|       4.00000       68240.00

  TOPSOIL, 6" DEPTH                       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1

     CALL ORDER   : 003                     CONTRACT ID : 29-200-17.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 08/18/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |STRIPE-A-LOT INC/APS         |A-DEL CONSTRUCTION CO INC    |EASTERN STATES CONST SERV

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0330 734013               17060.000  SY   |       0.35000        5971.00|       0.26000        4435.60|       0.35000        5971.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0340 735533                6852.000  SY   |       1.65000       11305.80|       1.55000       10620.60|       1.50000       10278.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0350 735534               10208.000  SY   |       1.30000       13270.40|       1.55000       15822.40|       0.55000        5614.40

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0360 742508                1080.000  HOUR |      29.52000       31881.60|      29.52000       31881.60|      29.52000       31881.60

  FLAGGER, NEW CASTLE COUNTY, FEDERAL     |                             |                             |

0370 742517                 216.000  HOUR |      42.80000        9244.80|      42.80000        9244.80|      42.80000        9244.80

  FLAGGER, NEW CASTLE COUNTY, FEDERAL,    |                             |                             |

  OVERTIME                                |                             |                             |

0380 743003                  78.000  EADY |      16.50000        1287.00|      20.00000        1560.00|      16.00000        1248.00

  ARROWPANELS, TYPE C                     |                             |                             |

0390 743501                 560.000  EADY |       1.10000         616.00|       1.50000         840.00|       1.10000         616.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0400 743504                  17.000  EACH |     220.00000        3740.00|     195.00000        3315.00|     210.00000        3570.00

  WARNING SIGNS                           |                             |                             |

0410 743507                3125.000  LFDY |       0.30000         937.50|       0.20000         625.00|       0.30000         937.50

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0420 743525                 570.000  EADY |       2.20000        1254.00|       3.25000        1852.50|       2.10000        1197.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0430 743537                 100.000  EADY |     139.70000       13970.00|      52.00000        5200.00|     135.00000       13500.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0440 744520                   6.000  EACH |     695.00000        4170.00|     850.00000        5100.00|     660.00000        3960.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0450 744523                   1.000  EACH |    1265.00000        1265.00|    1050.00000        1050.00|    1200.00000        1200.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0460 745527                 383.000  LF   |       7.65000        2929.95|      11.70000        4481.10|       7.30000        2795.90

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0470 745528                 137.000  LF   |       4.65000         637.05|      10.65000        1459.05|       4.40000         602.80

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0480 745542                 303.000  LF   |      29.15000        8832.45|      25.55000        7741.65|      27.80000        8423.40

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1

     CALL ORDER   : 003                     CONTRACT ID : 29-200-17.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 08/18/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |STRIPE-A-LOT INC/APS         |A-DEL CONSTRUCTION CO INC    |EASTERN STATES CONST SERV

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0490 745544                 141.000  LF   |       4.70000         662.70|      10.65000        1501.65|       4.50000         634.50

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0500 745545                  60.000  LF   |       5.80000         348.00|       5.35000         321.00|       5.50000         330.00

  INSTALLATION OF CONDUIT ON WOOD POLE    |                             |                             |

0510 745546                  26.000  LF   |      16.50000         429.00|       6.40000         166.40|      15.75000         409.50

  INSTALLATION OF CONDUIT ON STRUCTURE    |                             |                             |

0520 745547                   9.000  LF   |       8.80000          79.20|       5.00000          45.00|       8.40000          75.60

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

0530 746614                 100.000  CF   |      33.00000        3300.00|      38.00000        3800.00|      31.50000        3150.00

  POLE BASE EXTENSION                     |                             |                             |

0540 746847                   1.000  EACH |    2200.00000        2200.00|    2555.00000        2555.00|    2090.00000        2090.00

  POLE BASE, TYPE 3                       |                             |                             |

0550 746850                   2.000  EACH |     760.00000        1520.00|     735.00000        1470.00|     725.00000        1450.00

  POLE BASE, TYPE 4                       |                             |                             |

0560 747506                   1.000  EACH |    1410.00000        1410.00|     855.00000         855.00|    1350.00000        1350.00

  CABINET BASE                            |                             |                             |

0570 748015                 246.000  SF   |       7.15000        1758.90|       5.35000        1316.10|       5.20000        1279.20

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0580 748019                4450.000  LF   |       0.55000        2447.50|       0.32000        1424.00|       0.35000        1557.50

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0590 748027                 276.000  LF   |       5.50000        1518.00|       5.35000        1476.60|       5.20000        1435.20

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

0600 748506                3613.000  LF   |       0.95000        3432.35|       0.65000        2348.45|       0.65000        2348.45

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0610 748541                 103.000  LF   |       2.75000         283.25|      21.50000        2214.50|      21.00000        2163.00

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, 4"                   |                             |                             |

0620 749687                  23.000  EACH |      82.50000        1897.50|      81.00000        1863.00|      80.00000        1840.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0630 758000                  63.000  SY   |      51.15000        3222.45|      10.50000         661.50|      20.00000        1260.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1

     CALL ORDER   : 003                     CONTRACT ID : 29-200-17.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 08/18/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |STRIPE-A-LOT INC/APS         |A-DEL CONSTRUCTION CO INC    |EASTERN STATES CONST SERV

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0640 760507                8927.000  SYIN |       1.30000       11605.10|       0.55000        4909.85|       1.20000       10712.40

  PROFILE MILLING, HOT-MIX                |                             |                             |

0650 762001                1322.000  LF   |       1.50000        1983.00|       1.50000        1983.00|       2.00000        2644.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0660 763000                          LUMP |   12000.00000       12000.00|   20000.00000       20000.00|   25000.00000       25000.00

  INITIAL EXPENSE                         |                             |                             |

0670 763500                          LUMP |    3850.00000        3850.00|   10000.00000       10000.00|   15000.00000       15000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0680 763501                          LUMP |    6500.00000        6500.00|   16000.00000       16000.00|   15000.00000       15000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0690 763566                   3.000  EACH |     750.00000        2250.00|    2500.00000        7500.00|    1750.00000        5250.00

  BENCH                                   |                             |                             |

0700 763577                   3.000  EACH |    1925.00000        5775.00|    4000.00000       12000.00|    6000.00000       18000.00

  KIOSK, TYPE 1                           |                             |                             |

0710 763597                  40.000  HOUR |     165.00000        6600.00|     125.00000        5000.00|     100.00000        4000.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $       764,593.26|           $       778,557.99|           $       782,811.25

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       764,593.26|           $       778,557.99|           $       782,811.25

====================================================================================================================================

     DBE GOALS                             |                 16        %|                  16        %|                  16        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1

     CALL ORDER   : 003                     CONTRACT ID : 29-200-17.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 08/18/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |MERIT CONSTRUCTION ENGINEERS |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   NCC INDUSTRIAL TRACK GREENWAY

                                          |                             |                             |

0010 201000                          LUMP |   25200.00000       25200.00|   50000.00000       50000.00|   63000.00000       63000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                1080.000  CY   |      13.00000       14040.00|      14.00000       15120.00|      11.75000       12690.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 209001                 784.000  CY   |      25.00000       19600.00|      24.00000       18816.00|      23.50000       18424.00

  BORROW, TYPE A                          |                             |                             |

0040 211002                 190.000  LF   |       4.00000         760.00|       5.00000         950.00|       4.90000         931.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

  (GUARDRAIL)                             |                             |                             |

0050 212000                  53.000  CY   |      19.50000        1033.50|      21.00000        1113.00|      12.50000         662.50

  UNDERCUT EXCAVATION                     |                             |                             |

0060 251501               19702.000  LF   |       0.75000       14776.50|       1.20000       23642.40|       1.45000       28567.90

  SILT FENCE                              |                             |                             |

0070 302007                2012.000  CY   |      40.00000       80480.00|      50.00000      100600.00|      30.70000       61768.40

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0080 401654                  85.000  TON  |      90.00000        7650.00|      66.00000        5610.00|      65.00000        5525.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22                     |                             |                             |

0090 401663                 115.000  TON  |      90.00000       10350.00|      64.00000        7360.00|      60.00000        6900.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0100 401705                1874.000  TON  |      70.00000      131180.00|      77.00000      144298.00|      65.75000      123215.50

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0110 401708                 578.000  TON  |      70.00000       40460.00|      70.00000       40460.00|      65.00000       37570.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0120 605576                   3.000  EACH |    1800.00000        5400.00|    1700.00000        5100.00|     960.00000        2880.00

  BICYCLE RACK                            |                             |                             |

0130 701010                 739.000  LF   |      18.00000       13302.00|      17.00000       12563.00|      18.00000       13302.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0140 701011                  78.000  LF   |      72.00000        5616.00|      19.00000        1482.00|      26.50000        2067.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0150 705001                 160.000  SF   |       8.00000        1280.00|       6.30000        1008.00|       5.30000         848.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1

     CALL ORDER   : 003                     CONTRACT ID : 29-200-17.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 08/18/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |MERIT CONSTRUCTION ENGINEERS |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0160 705002                 213.000  SF   |       8.75000        1863.75|       7.40000        1576.20|       6.90000        1469.70

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0170 705519                 211.000  SF   |      16.00000        3376.00|      20.00000        4220.00|      21.20000        4473.20

  PATTERNED PORTLAND CEMENT CONCRETE      |                             |                             |

  SIDEWALK, 6"                            |                             |                             |

0180 705520                 100.000  SF   |      38.00000        3800.00|      35.00000        3500.00|      26.50000        2650.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0190 713500               26919.000  SY   |       1.00000       26919.00|       0.90000       24227.10|       1.32000       35533.08

  GEOTEXTILE, STABILIZATION, SPECIAL      |                             |                             |

0200 720050                 161.000  LF   |      22.00000        3542.00|      21.00000        3381.00|      27.50000        4427.50

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 |                             |                             |

0210 720053                   1.000  EACH |     960.00000         960.00|    1000.00000        1000.00|     960.00000         960.00

  GUARDRAIL OVER CULVERTS, TYPE 1         |                             |                             |

0220 720055                  38.000  LF   |      42.00000        1596.00|      37.00000        1406.00|      26.50000        1007.00

  CURVED GUARDRAIL SECTION                |                             |                             |

0230 720527                1300.000  EADY |       1.00000        1300.00|       0.81000        1053.00|       0.45000         585.00

  PLASTIC DRUMS                           |                             |                             |

0240 720532                   2.000  EACH |    1500.00000        3000.00|    1200.00000        2400.00|    1060.00000        2120.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0250 720534                   3.000  EACH |    4000.00000       12000.00|    2700.00000        8100.00|    3450.00000       10350.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0260 720552                  12.000  EACH |      50.00000         600.00|      20.00000         240.00|      32.00000         384.00

  REFLECTOR PANELS                        |                             |                             |

0270 720556                   8.000  EACH |     900.00000        7200.00|     500.00000        4000.00|     930.00000        7440.00

  BOLLARD                                 |                             |                             |

0280 720567                 551.000  LF   |      34.00000       18734.00|      25.00000       13775.00|      15.00000        8265.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0290 720585                   2.000  EACH |    2400.00000        4800.00|    2200.00000        4400.00|    2650.00000        5300.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  1                                       |                             |                             |

0300 726001                   1.000  EACH |     875.00000         875.00|    1000.00000        1000.00|     800.00000         800.00

  END ANCHORAGE                           |                             |                             |

0310 727510                1075.000  LF   |      28.00000       30100.00|      45.00000       48375.00|      39.25000       42193.75

  WOOD RAIL FENCE                         |                             |                             |

0320 732002               17060.000  SY   |       4.50000       76770.00|       2.60000       44356.00|       4.70000       80182.00

  TOPSOIL, 6" DEPTH                       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1

     CALL ORDER   : 003                     CONTRACT ID : 29-200-17.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 08/18/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |MERIT CONSTRUCTION ENGINEERS |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0330 734013               17060.000  SY   |       0.30000        5118.00|       0.34000        5800.40|       0.26000        4435.60

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0340 735533                6852.000  SY   |       1.60000       10963.20|       1.60000       10963.20|       1.75000       11991.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0350 735534               10208.000  SY   |       1.70000       17353.60|       0.39000        3981.12|       0.65000        6635.20

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0360 742508                1080.000  HOUR |      29.52000       31881.60|      29.52000       31881.60|      29.52000       31881.60

  FLAGGER, NEW CASTLE COUNTY, FEDERAL     |                             |                             |

0370 742517                 216.000  HOUR |      42.80000        9244.80|      42.80000        9244.80|      42.80000        9244.80

  FLAGGER, NEW CASTLE COUNTY, FEDERAL,    |                             |                             |

  OVERTIME                                |                             |                             |

0380 743003                  78.000  EADY |      17.00000        1326.00|      67.00000        5226.00|      29.00000        2262.00

  ARROWPANELS, TYPE C                     |                             |                             |

0390 743501                 560.000  EADY |       1.10000         616.00|       1.20000         672.00|       1.10000         616.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0400 743504                  17.000  EACH |     150.00000        2550.00|     220.00000        3740.00|     185.00000        3145.00

  WARNING SIGNS                           |                             |                             |

0410 743507                3125.000  LFDY |       0.30000         937.50|       1.60000        5000.00|       0.36000        1125.00

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0420 743525                 570.000  EADY |       2.50000        1425.00|       5.80000        3306.00|       3.75000        2137.50

  TEMPORARY WARNING SIGNS                 |                             |                             |

0430 743537                 100.000  EADY |     130.00000       13000.00|     250.00000       25000.00|     154.00000       15400.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0440 744520                   6.000  EACH |     720.00000        4320.00|     670.00000        4020.00|     842.00000        5052.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0450 744523                   1.000  EACH |    1300.00000        1300.00|    1300.00000        1300.00|    1037.75000        1037.75

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0460 745527                 383.000  LF   |       7.60000        2910.80|       7.40000        2834.20|      11.65000        4461.95

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0470 745528                 137.000  LF   |       4.70000         643.90|       4.50000         616.50|      10.60000        1452.20

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0480 745542                 303.000  LF   |      28.75000        8711.25|      29.00000        8787.00|      25.45000        7711.35

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1

     CALL ORDER   : 003                     CONTRACT ID : 29-200-17.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 08/18/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |MERIT CONSTRUCTION ENGINEERS |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0490 745544                 141.000  LF   |       5.00000         705.00|       4.60000         648.60|      10.60000        1494.60

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0500 745545                  60.000  LF   |       6.00000         360.00|       5.60000         336.00|       5.30000         318.00

  INSTALLATION OF CONDUIT ON WOOD POLE    |                             |                             |

0510 745546                  26.000  LF   |      17.00000         442.00|      16.00000         416.00|       6.35000         165.10

  INSTALLATION OF CONDUIT ON STRUCTURE    |                             |                             |

0520 745547                   9.000  LF   |      10.00000          90.00|       8.50000          76.50|       4.25000          38.25

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

0530 746614                 100.000  CF   |      35.00000        3500.00|      32.00000        3200.00|      40.25000        4025.00

  POLE BASE EXTENSION                     |                             |                             |

0540 746847                   1.000  EACH |    2200.00000        2200.00|    2200.00000        2200.00|    2541.50000        2541.50

  POLE BASE, TYPE 3                       |                             |                             |

0550 746850                   2.000  EACH |     800.00000        1600.00|     740.00000        1480.00|     730.75000        1461.50

  POLE BASE, TYPE 4                       |                             |                             |

0560 747506                   1.000  EACH |    1500.00000        1500.00|    1400.00000        1400.00|     850.00000         850.00

  CABINET BASE                            |                             |                             |

0570 748015                 246.000  SF   |       5.75000        1414.50|       4.30000        1057.80|       4.25000        1045.50

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0580 748019                4450.000  LF   |       0.35000        1557.50|       0.27000        1201.50|       0.27000        1201.50

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0590 748027                 276.000  LF   |       5.75000        1587.00|       2.00000         552.00|       1.95000         538.20

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

0600 748506                3613.000  LF   |       0.70000        2529.10|       0.51000        1842.63|       0.51000        1842.63

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0610 748541                 103.000  LF   |      23.00000        2369.00|       3.20000         329.60|       8.45000         870.35

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, 4"                   |                             |                             |

0620 749687                  23.000  EACH |     180.00000        4140.00|     100.00000        2300.00|      79.50000        1828.50

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0630 758000                  63.000  SY   |      30.00000        1890.00|      14.00000         882.00|      37.00000        2331.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1

     CALL ORDER   : 003                     CONTRACT ID : 29-200-17.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 08/18/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |MERIT CONSTRUCTION ENGINEERS |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0640 760507                8927.000  SYIN |       1.30000       11605.10|       0.65000        5802.55|       0.72000        6427.44

  PROFILE MILLING, HOT-MIX                |                             |                             |

0650 762001                1322.000  LF   |       2.00000        2644.00|       2.00000        2644.00|       2.20000        2908.40

  SAW CUTTING, HOT MIX                    |                             |                             |

0660 763000                          LUMP |   19300.00000       19300.00|    8000.00000        8000.00|   44000.00000       44000.00

  INITIAL EXPENSE                         |                             |                             |

0670 763500                          LUMP |    7500.00000        7500.00|   14000.00000       14000.00|   16500.00000       16500.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0680 763501                          LUMP |    8000.00000        8000.00|    8000.00000        8000.00|   29000.00000       29000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0690 763566                   3.000  EACH |    1500.00000        4500.00|    1900.00000        5700.00|    1295.00000        3885.00

  BENCH                                   |                             |                             |

0700 763577                   3.000  EACH |    6200.00000       18600.00|    6300.00000       18900.00|    6075.00000       18225.00

  KIOSK, TYPE 1                           |                             |                             |

0710 763597                  40.000  HOUR |     100.00000        4000.00|     150.00000        6000.00|     125.00000        5000.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $       782,898.60|           $       804,473.70|           $       841,577.95

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       782,898.60|           $       804,473.70|           $       841,577.95

====================================================================================================================================

     DBE GOALS                             |                 11        %|                  16        %|                  16        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1

     CALL ORDER   : 003                     CONTRACT ID : 29-200-17.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 08/18/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   9  )                     |(       )                    |(      )

                                          |JJID INC                     |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   NCC INDUSTRIAL TRACK GREENWAY

                                          |                             |                             |

0010 201000                          LUMP |   28400.00000       28400.00|                             |

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                1080.000  CY   |      20.63000       22280.40|                             |

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 209001                 784.000  CY   |      22.70000       17796.80|                             |

  BORROW, TYPE A                          |                             |                             |

0040 211002                 190.000  LF   |       3.16000         600.40|                             |

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

  (GUARDRAIL)                             |                             |                             |

0050 212000                  53.000  CY   |      29.80000        1579.40|                             |

  UNDERCUT EXCAVATION                     |                             |                             |

0060 251501               19702.000  LF   |       1.16000       22854.32|                             |

  SILT FENCE                              |                             |                             |

0070 302007                2012.000  CY   |      48.05000       96676.60|                             |

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0080 401654                  85.000  TON  |     157.85000       13417.25|                             |

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22                     |                             |                             |

0090 401663                 115.000  TON  |     110.49000       12706.35|                             |

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0100 401705                1874.000  TON  |      71.30000      133616.20|                             |

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0110 401708                 578.000  TON  |      75.25000       43494.50|                             |

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0120 605576                   3.000  EACH |    1025.10000        3075.30|                             |

  BICYCLE RACK                            |                             |                             |

0130 701010                 739.000  LF   |      18.68000       13804.52|                             |

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0140 701011                  78.000  LF   |      66.03000        5150.34|                             |

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0150 705001                 160.000  SF   |       7.04000        1126.40|                             |

  P.C.C. SIDEWALK, 4"                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1

     CALL ORDER   : 003                     CONTRACT ID : 29-200-17.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 08/18/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   9  )                     |(       )                    |(      )

                                          |JJID INC                     |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0160 705002                 213.000  SF   |       7.56000        1610.28|                             |

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0170 705519                 211.000  SF   |      13.88000        2928.68|                             |

  PATTERNED PORTLAND CEMENT CONCRETE      |                             |                             |

  SIDEWALK, 6"                            |                             |                             |

0180 705520                 100.000  SF   |      35.78000        3578.00|                             |

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0190 713500               26919.000  SY   |       1.41000       37955.79|                             |

  GEOTEXTILE, STABILIZATION, SPECIAL      |                             |                             |

0200 720050                 161.000  LF   |      19.99000        3218.39|                             |

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 |                             |                             |

0210 720053                   1.000  EACH |     831.34000         831.34|                             |

  GUARDRAIL OVER CULVERTS, TYPE 1         |                             |                             |

0220 720055                  38.000  LF   |      35.78000        1359.64|                             |

  CURVED GUARDRAIL SECTION                |                             |                             |

0230 720527                1300.000  EADY |       0.42000         546.00|                             |

  PLASTIC DRUMS                           |                             |                             |

0240 720532                   2.000  EACH |    1052.33000        2104.66|                             |

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0250 720534                   3.000  EACH |    3156.99000        9470.97|                             |

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0260 720552                  12.000  EACH |      26.31000         315.72|                             |

  REFLECTOR PANELS                        |                             |                             |

0270 720556                   8.000  EACH |     368.32000        2946.56|                             |

  BOLLARD                                 |                             |                             |

0280 720567                 551.000  LF   |      22.41000       12347.91|                             |

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0290 720585                   2.000  EACH |    2104.66000        4209.32|                             |

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  1                                       |                             |                             |

0300 726001                   1.000  EACH |     752.42000         752.42|                             |

  END ANCHORAGE                           |                             |                             |

0310 727510                1075.000  LF   |      38.94000       41860.50|                             |

  WOOD RAIL FENCE                         |                             |                             |

0320 732002               17060.000  SY   |       6.48000      110548.80|                             |

  TOPSOIL, 6" DEPTH                       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1

     CALL ORDER   : 003                     CONTRACT ID : 29-200-17.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 08/18/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   9  )                     |(       )                    |(      )

                                          |JJID INC                     |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0330 734013               17060.000  SY   |       0.34000        5800.40|                             |

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0340 735533                6852.000  SY   |       1.52000       10415.04|                             |

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0350 735534               10208.000  SY   |       0.38000        3879.04|                             |

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0360 742508                1080.000  HOUR |      29.52000       31881.60|                             |

  FLAGGER, NEW CASTLE COUNTY, FEDERAL     |                             |                             |

0370 742517                 216.000  HOUR |      42.80000        9244.80|                             |

  FLAGGER, NEW CASTLE COUNTY, FEDERAL,    |                             |                             |

  OVERTIME                                |                             |                             |

0380 743003                  78.000  EADY |      21.05000        1641.90|                             |

  ARROWPANELS, TYPE C                     |                             |                             |

0390 743501                 560.000  EADY |       0.79000         442.40|                             |

  WARNING LIGHTS , TYPE B                 |                             |                             |

0400 743504                  17.000  EACH |     184.16000        3130.72|                             |

  WARNING SIGNS                           |                             |                             |

0410 743507                3125.000  LFDY |       2.10000        6562.50|                             |

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0420 743525                 570.000  EADY |       2.10000        1197.00|                             |

  TEMPORARY WARNING SIGNS                 |                             |                             |

0430 743537                 100.000  EADY |      84.19000        8419.00|                             |

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0440 744520                   6.000  EACH |     836.60000        5019.60|                             |

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0450 744523                   1.000  EACH |    1031.28000        1031.28|                             |

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0460 745527                 383.000  LF   |      11.58000        4435.14|                             |

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0470 745528                 137.000  LF   |      10.52000        1441.24|                             |

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0480 745542                 303.000  LF   |      25.26000        7653.78|                             |

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |
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                                                                                                                   PAGE : 003 -20

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1

     CALL ORDER   : 003                     CONTRACT ID : 29-200-17.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 08/18/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   9  )                     |(       )                    |(      )

                                          |JJID INC                     |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0490 745544                 141.000  LF   |      10.52000        1483.32|                             |

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0500 745545                  60.000  LF   |       5.26000         315.60|                             |

  INSTALLATION OF CONDUIT ON WOOD POLE    |                             |                             |

0510 745546                  26.000  LF   |       6.31000         164.06|                             |

  INSTALLATION OF CONDUIT ON STRUCTURE    |                             |                             |

0520 745547                   9.000  LF   |       4.21000          37.89|                             |

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

0530 746614                 100.000  CF   |      39.99000        3999.00|                             |

  POLE BASE EXTENSION                     |                             |                             |

0540 746847                   1.000  EACH |    2525.59000        2525.59|                             |

  POLE BASE, TYPE 3                       |                             |                             |

0550 746850                   2.000  EACH |     726.11000        1452.22|                             |

  POLE BASE, TYPE 4                       |                             |                             |

0560 747506                   1.000  EACH |     841.86000         841.86|                             |

  CABINET BASE                            |                             |                             |

0570 748015                 246.000  SF   |       4.74000        1166.04|                             |

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0580 748019                4450.000  LF   |       0.26000        1157.00|                             |

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0590 748027                 276.000  LF   |       5.26000        1451.76|                             |

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

0600 748506                3613.000  LF   |       0.63000        2276.19|                             |

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0610 748541                 103.000  LF   |      15.78000        1625.34|                             |

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, 4"                   |                             |                             |

0620 749687                  23.000  EACH |      78.92000        1815.16|                             |

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0630 758000                  63.000  SY   |      32.58000        2052.54|                             |

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 09/17/09

                                                                                                                   PAGE : 003 -21

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1

     CALL ORDER   : 003                     CONTRACT ID : 29-200-17.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 08/18/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   9  )                     |(       )                    |(      )

                                          |JJID INC                     |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0640 760507                8927.000  SYIN |       1.27000       11337.29|                             |

  PROFILE MILLING, HOT-MIX                |                             |                             |

0650 762001                1322.000  LF   |       1.32000        1745.04|                             |

  SAW CUTTING, HOT MIX                    |                             |                             |

0660 763000                          LUMP |   51000.00000       51000.00|                             |

  INITIAL EXPENSE                         |                             |                             |

0670 763500                          LUMP |   10500.00000       10500.00|                             |

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0680 763501                          LUMP |   13100.00000       13100.00|                             |

  CONSTRUCTION ENGINEERING                |                             |                             |

0690 763566                   3.000  EACH |    1300.00000        3900.00|                             |

  BENCH                                   |                             |                             |

0700 763577                   3.000  EACH |    8000.00000       24000.00|                             |

  KIOSK, TYPE 1                           |                             |                             |

0710 763597                  40.000  HOUR |     131.00000        5240.00|                             |

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $       898,545.10|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       898,545.10|           $             0.00|           $

====================================================================================================================================

     DBE GOALS                             |                 16        %|                            %|                            %

====================================================================================================================================


